

Addendum 1 April 16, 2021

Pre-bid meeting was held April 7, 2021 at 1:00pm. Responses to questions from potential bidders are outlined below:

Proposals are due Wednesday, April 21 by 2:00 pm CST at the MATBUS Office, 650 23rd St N. Fargo ND 58102

Pre-Bid Conference Attendees

Jordan Smith	MATBUS
Rich Dingman	RDI
Scott Kolbinger	KLJ
Cassie McNames	KLJ
Rich Meier	YHR Partners
Chris Thomas	EAPC
Sam Wilke	EAPC

Project Objective

The objective is to hire one firm to design and construct all necessary improvements for the MTG. The MTG Maintenance shop will need to remain open and in operations for the duration of the project, which means the project may be broken down to individual tasks that will be done concurrently. **Tasks will be prioritized and completed as budget allows.**

Project Budget

Funding identified for this project consists of funding from the North Dakota Department of Transportation and City of Fargo funds. A total project budget will not exceed \$420,000. **This budget amount includes all engineering and design costs, material costs and all construction costs.**

Project Schedule

Project schedule will remain as written in the RFQ.

Hoists supplied by the City of Fargo have a current lead time of 120-150 days.