
 
 

ADDENDUM #4 
REQUEST FOR PROPOSALS 

MASS TRANSIT OPERATIONAL SERVICES 
FARGO, NORTH DAKOTA & MOORHEAD, MINNESOTA 

 
Issued 9/16/2020 

 
 
 
The changes to the following sections of the RFP are effective immediately: 
 
 
Section 1 – Submission of Proposal 
4. Projected Schedule 
 
Date  Description  
08/17/2020  Cities release RFP document; publish 

advertisement, notify private sector  
08/31/2020  Deadline for proposer’s submittal of written 

requests for clarification or modification of 
the RFP  

09/09/2020  Cities’ response to written request for 
clarification or modification of the RFP and 
pre-bid conference  

09/16/2020  Deadline for proposer’s submittal of written 
bid protests regarding the solicitation (RFP)  

09/23/2020 / 9/30/2020  Deadline for receipt of sealed proposals by 
2:00pm CDT in the Metro Transit Garage, 
650 23rd Street North, Fargo, North Dakota 
58102  

10/07/2020 / 10/14/2020 Cities’ review and evaluate proposals, 
interview finalists  

10/14/2020 / 10/21/2020 Deadline for proposer’s submittal of written 
pre-award bid protests  

10/26/2020 / 11/02/2020 Fargo City Commission award of contract 
and notice to proceed issued, contingent 
upon Moorhead City Council approval  

10/26/2020 / 11/09/2020 Moorhead City Council award of contract 
and notice to proceed issued, contingent 
upon Fargo City Commission approval  

10/31/2020 / 11/16/2020 Deadline for proposer’s submittal of written 
post-award protests  

11/07/2020 / 11/23/2020 Cities’ response to post-award protests  
11/13/2020 / 11/20/2020 Deadline for proposer’s submittal of written 

appeal of post-award decision to appropriate 
City governing board  



11/23/2020 / 11/30/2020 Hold hearing of appeal of post-award 
decision with Fargo City Commission and 
Moorhead City Council  

11/25/2020 / 12/02/2020 Cities’ final written determination on appeal 
issued. All decisions regarding protest shall 
be considered final.  

01/01/2021  Successful proposer commences service.  
 
 
 
Section 7 – Compliance  
2. On-Time Performance 

a. Fixed Route 
i. The Contractor is required to maintain a monthly 90% on-time performance 

measure for each route. In the event the Contractor does not meet an on-time 
performance measure of the 90% for each route for the month, the City will 
deduct $250.00 per route that does not meet the performance measure for 
that period. 

ii. A route is defined by all trips for a specific route on that day. 
iii. If the Contractor can provide a reasonable reason (ex. Weather, 

Construction/Detours, etc.) the route(s) failed to meet the on-time 
performance measure, the City will not hold the Contractor liable. 

b. Paratransit 
i. The Contractor is required to maintain a monthly 95% on-time performance 

measure for each run. The City will deduct $250.00 per run that does not 
meet the on-time performance measure. 

ii. A run is defined by all trips within a bus operator’s daily schedule. 
iii. If the Contractor can provide a reasonable reason (ex. Weather, 

Construction/Detours, etc.) the route(s) failed to meet the on-time 
performance measure, the City will not hold the Contractor liable. 
 
 

Appendix 13 – Revenue Hours 
There has been a revision to service hours (revised 9/16/2020). 
 
 
Cost Proposal Spreadsheet 
There has been a revision to service hours (revised 9/16/2020).   
 


